
Price & Work Schedule Breakdown for Arnona Painting & Carpeting 

The awardee will be responsible for furnishing all items required for completion of the services 
under this contract with the exception of those items outlined in the Statement of Work or 
directed by the COR. 
 
Total cost for Office Painting:        NIS 
 
Total cost for Gym/Basement Painting:      NIS 
 
Total cost for Office Carpeting:       NIS 
 
Total cost for gym floor:        NIS 
 
TOTAL COST:          NIS 
 
Office Area 
Phase 1 number of working days:       days 
 
Phase 2 number of working days:       days 
 
Phase 3 number of working days:       days 
 
Phase 4 number of working days:       days 
 
Phase 5 number of working days:       days 
 
Phase 6 number of working days:       days 
 
Phase 7 number of working days:       days 
 
Phase 8 number of working days:       days 
 
Phase 9 number of working days:       days 
 
Phase 10 number of working days:       days 
 
Phase 11 number of working days:       days 
 
Phase 12 number of working days:       days 
 
Gym/Basement Area 
Gym/Basement number of working days:      days 
 


